GOVERNMENT OF THE DISTRICT OF COLUMBIA
DEPARTMENT OF GENERAL SERVICES

DESIGN-BUILD SERVICES
SITE IMPROVEMENTS AT KEY ELEMENTARY SCHOOL

Solicitation #: DCAM-13-CS-0083

Addendum No. 3
Issued: January 11, 2013

This Addendum Number 03 is issued by e-mail on January 11, 2013. Except as modified

hereby, the Request for Proposals (“RFP”) remains unmodified.

Item #1

Below is a list of questions and the Department’s response:

1.

2.

Will additional information be available on providing handicap accessibility to the site?
Response: Additional information will be made available by subsequent addendum.
There is no space or area provided for Contractor's field office trailer or storage. Please
identify areas within the site where this can be provided since the site is very tight.
Response: The Contractor can place a small trailer in the faculty parking lot after
school is out for the summer.

Please clarify if the large tree at the proposed outdoor classroom location will be removed.
Response: No, the large tree at the outdoor classroom location must be retained
(however, if the health of the tree is an issue this could be discussed). In addition, all
trees shall be protected with netting and barriers during construction to protect
surface roots and limbs. Note: there are a few “memorial trees” on the site that need
to be marked for preservation.

Please clarify if asphalt base below existing playground rubber pads will be removed or
kept in place. Response: This is a Contractor decision, but the subsurface (asphalt or
concrete) must be sound and level in order to provide a proper surface for poured in
place rubber surface.

By what date will the selected contractor be given full, uninterrupted access to the site?
Response: The selected Contractor shall be granted partial access to the site as soon
as possible — full access would commence once the school year concludes (June 21,
2013). Final determinations on full access vs. partial access would be assessed once
final constructions plans/schedule are completed and reviewed.

During the pre-bid meeting, DGS indicated it would like bidders to provide a schedule of
values breaking down pricing for individual features of work. Can DGS provide a sample
SOV, or a list of the features it would like to be priced individually? Will pricing for
individual features of work be evaluated separately from overall pricing? Response: A
schedule of values spreadsheet will be provided by subsequent addendum.

During the pre-bid the DGS representative stated that this was not going to be a design-
build project and that we were to price what was on the drawings. What portion of the



10.

11.

12.

13.

14.

15.

project remains Design Build? Will there be a set of as build drawings issued? Please
confirm. Response: This is a design build contract. The selected Contractor will use
the issued set of drawings to finish the design, as required. The form of contract (to
be issued by subsequent addendum) will provide additional details, but in general,
Offerors should submit a bid to deliver a complete and fully functioning Project that
meets the requirements of the Concept Design & Narrative Scope of Work. To the
extent any design services are required to complete the Project (such as, but not
necessarily limited to, the preparation of permit documents, shop drawings, etc.), the
preparation of such design documents or drawings are included within the
Contractor’s scope of work.

Is testing and inspection part of the scope of work? Please clarify. Response: Yes, the
Design Builder must follow the requirements governed by the permit and DCRA
requirements.

One large tree must be removed to allow access to the site with construction equipment, if
the tree is not removed then we will be forced to wheelbarrow all of the material to the site
which will add significant cost to the construction effort. Please confirm this. Please
clarify. Response: The Tree will remain in place.

Confirm that DGS is providing the cost of the building permit. Please advise. Response:
DGS will cover the cost of the building Permit from separate funding and therefore,
it should not be included in your Lump Sum Bid.

When is the earliest we can begin any construction efforts? Response: Friday June 21,
2013 is the last day of school before summer vacation. The Contractor may perform
some activity on the site before that date as long as the following criteria are met:
playground equipment remains available to the students during school hours, the site
remains safe and secure for students and community at all times, and the noise level
of the activity does not disturb students while school is in session.

There was some discussion about DGS only wanting an asphalt surface were the drawings
show a running track. Please confirm if that is the desire or if not, please provide some
design parameters for what type of walking/running track DGS is contemplating under
this solicitation. Response: The running track should meet the specifications in the
design documents. The surface of the running track should be of a permeable and
shock-absorbing material (i.e. not asphalt or concrete).

There was a mention that the local PTA would have final approval of the final design.
Approximately how long will that process take? Response: Once the Contractor is
selected they will work with the SIT and the Department on final design details and
the Department will approve the final design by April 1, 2013.

Please provide the specification information on the Artificial Turf surface in the
playground equipment play area. Response: The existing artificial turf is not being
replaced, and will remain in place. The artificial turf under the climbing structure in
the lower play area should be a new artificial turf surface that meets fall protection
requirements. Landscape Structures and Field Turf, or equivalent, are acceptable.
Do the plans supersede the conceptual Drawings? Response: For the most part, the
plans should mirror the conceptual drawings. However, it is the Offeror’s
responsibility to identify any discrepancies between the two documents. The
conceptual drawings were developed by the school community and should therefore
provide the Offerors with a clear sense of what the school and DGS wants on-site.



16.

17.

18.

19.

20.

21.

22.

23.

24,

Please clarify color and style of Retaining walls. Response: The color and style of the
Retaining walls has not been determined. Offerors will be required to use attractive,
durable, sustainable and useful retaining walls with areas for children and adults to
sit. Note: The two areas near the play equipment are of particular importance as
they will serve as “supervisory seating” and have also been designed as the area for
the PTA’s fundraising efforts (the “Giving Wall’”) which will be located here with
engraved bricks/pavers etc.

To properly construct the proposed connection path — between the staircases above
overlooking the soccer field, tree and bush removal will have to be performed. Please
confirm removal of the trees and bush in this location to be a viable option. Response:
The permanent removal of trees and bushes in this area (as with most areas on the
site) is NOT a viable option and is not authorized at this time. The goal for this area
is to offer tree protection and erosion control by using landscaping enhancements.
The special concept design can be modified to achieve the stated goals. However, in
cases where some trees or bushes must be removed, Offerors should note these and
provide a rationale for the permanent removal.

Will a structural design be provided for the educational boardwalk? If not please provide
more information to properly price. Response: No additional design information will be
provided for the “educational boardwalk.” Offerors are required to develop a
solution that meets the general requirement of the boardwalk outdoor classroom
design concept. Note: this area is currently missing perimeter fencing, and the
concept design plan incorporates a fencing solution.

Are aggregates needed under installation of permeable pavers? If so, what kinds? How
many inches? Response: Offerors are required to include any aggregates or other
material needed to support the permeable pavers, based on their experience and in
accordance with local codes.

Due to expanded surface improvements, it is likely storm water management will be
required since the disturbance is more than 5,000 square feet. 1s SWM Design part of the
Design/Build Fee? Response: DGS requires a SWM plan that retains as much storm
water on-site as possible. Offerors should explore water retention solutions where no
SWM Design or retrofit to existing SWM systems is needed.

Are design / construction required of any site elements in the central area - basketball
courts, turf field, as originally indicated on the conceptual package? Response: Yes. The
Department would like to relocate shade poles (as noted in the concept plan) from
their existing locations; and to convert the basketball court area into a multipurpose
court for basketball and tennis. This can be achieved with surface paints, lines, and
possible repositioning or removal of basketball poles.

Is ADA accessibility from the lower intersection required for the project? Response: Yes,
a detail will be provided by DGS by subsequent addendum.

Are any improvements and/or cleaning needed for existing sand filtration system?
Response: DGS is not aware of any needed improvements or cleaning for the existing
sand filtration system.

The PTA has been contributing to design ideas. Has anything outside of the project
documents become a part of the Design Concept and in need of consideration? Response:
The design documents include and show the types of materials and play equipment
identified as suitable and preferred for the school and its students.



25.

26.

27.

28.

Have the Plant species planned for use been identified, if so please provide specifications?
Response: Offerors are required to use plant species that are suitable for
playgrounds (e.g., flora with thorns are not advisable) and that are also relatively low
maintenance. Suggestions for plant species are included in the concept plan report.

Is there a specific surface type desired for the proposed walking track? Response: Yes,
non-asphalt/non-concrete surface that is permeable, shock absorbing (to be used as a
running track is preferred) and consistent with state of the art recommended
standards.

Please confirm the budget of this Project at $1,000,000. Response: The total budget for
this project is $1,000,000 including hard and soft costs.

C 301 calls for the Brick-Faced Seat Wall to match school existing brick color. Prices vary
substantially based on color/spec. With this understood please provided the schools
existing brick color and spec to properly price and match. Response: The exact color and
specification of the existing brick fagade of the school is not available. Offerors is
required to meet this requirement based on Offeror’s assessment of the site.

ltem #2

The bid date is hereby changed. Proposals are due by January 29, 2013 at 2:00 pm EST.

Proposals that are hand-delivered should be delivered to Frank D. Reeves Center, 2000 14
Street, NW, 8" floor, Washington, DC 20009.

- End of Addendum No. 3 -



